ATTACHMENT 1

CITY OF COSTA MESA
PROFESSIONAL SERVICES AGREEMENT
WITH AYRES ASSOCIATES, INC.

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement”) is made and entered
into this 6™ day of October, 2026 (“Effective Date”), by and between the CITY OF COSTA MESA,
a municipal corporation (“City”), and AYRES ASSOCIATES, INC., a Wisconsin corporation
(“Consultant”).

RECITALS

A. City proposes to utilize the services of Consultant as an independent contractor to
perform architectural and engineering design services related to the City Hall and Communication
Center emergency generator installation on an as needed basis, as more fully described herein;
and

B. Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code section 37103, and holds all necessary licenses to practice
and perform the services herein contemplated; and

C. City and Consultant desire to contract for the specific services described in Exhibit
“A” and desire to set forth their rights, duties and liabilities in connection with the services to be
performed; and

D. No official or employee of City has a financial interest, within the provisions of
sections 1090-1092 of the California Government Code, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions
contained herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT
1.1. Scope of Services. Consultant shall provide the professional services described

in City’s Request for Proposals, attached hereto as Exhibit “A,” and Consultant’s Proposal,
attached hereto as Exhibit “B,” both incorporated herein.

1.2.  Professional Practices. All professional services to be provided by Consultant
pursuant to this Agreement shall be provided by personnel experienced in their respective fields
and in a manner consistent with the standards of care, diligence and skill ordinarily exercised by
professional consultants in similar fields and circumstances in accordance with sound
professional practices. Consultant also warrants that it is familiar with all laws that may affect its
performance of this Agreement and shall advise City of any changes in any laws that may affect
Consultant’s performance of this Agreement.

1.3. Performance to Satisfaction of City. Consultant agrees to perform all the work to
the complete satisfaction of the City. Evaluations of the work will be done by the City Manager or
his or her designee. If the quality of work is not satisfactory, City in its discretion has the right to:

@) Meet with Consultant to review the quality of the work and resolve the
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matters of concern;

(b) Require Consultant to repeat the work at no additional fee until it is
satisfactory; and/or

(© Terminate the Agreement as hereinafter set forth.

1.4. Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws, including,
but not limited to, those laws related to minimum hours and wages; occupational health and
safety; fair employment and employment practices; workers’ compensation insurance and safety
in employment; and all other Federal, State and local laws and ordinances applicable to the
services required under this Agreement. Consultant shall indemnify and hold harmless City from
and against all claims, demands, payments, suits, actions, proceedings, and judgments of every
nature and description including attorneys’ fees and costs, presented, brought, or recovered
against City for, or on account of any liability under any of the above-mentioned laws, which may
be incurred by reason of Consultant’'s performance under this Agreement.

1.5. Non-Discrimination. In performing this Agreement, Consultant shall not engage in,
nor permit its agents to engage in, discrimination in employment of persons because of their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, genetic information, marital status, sex, gender, gender identity, gender expression,
age, sexual orientation, or military or veteran status, except as permitted pursuant to section
12940 of the Government Code.

1.6. Non-Exclusive Agreement. Consultant acknowledges that City may enter into
agreements with other consultants for services similar to the services that are subject to this
Agreement or may have its own employees perform services similar to those services
contemplated by this Agreement.

1.7. Delegation and Assignment. This is a personal service contract, and the duties
set forth herein shall not be delegated or assigned to any person or entity without the prior written
consent of City. Consultant may engage a subcontractor(s) as permitted by law and may employ
other personnel to perform services contemplated by this Agreement at Consultant’s sole cost
and expense.

1.8. Confidentiality. Employees of Consultant in the course of their duties may have
access to financial, accounting, statistical, and personnel data of private individuals and
employees of City. Consultant covenants that all data, documents, discussion, or other
information developed or received by Consultant or provided for performance of this Agreement
are deemed confidential and shall not be disclosed by Consultant without written authorization by
City. City shall grant such authorization if disclosure is required by law. All City data shall be
returned to City upon the termination of this Agreement. Consultant’s covenant under this Section
shall survive the termination of this Agreement.

2.0. COMPENSATION AND BILLING

2.1. Compensation. Consultant shall be paid in accordance with the fee schedule set
forth in Exhibit “C,” attached hereto and made a part of this Agreement. Consultant’s total
compensation shall not exceed One Hundred Twenty-Four Thousand Two Hundred Eighty-Three
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Dollars ($124,283.00).

2.2.  Additional Services. Consultant shall not receive compensation for any services
provided outside the scope of services specified in the Consultant’'s Proposal unless the City
Manager or designee, prior to Consultant performing the additional services, approves such
additional services in writing. It is specifically understood that oral requests and/or approvals of
such additional services or additional compensation shall be barred and are unenforceable.

2.3. Method of Billing. Consultant may submit invoices to the City for approval on a
progress basis, but no more often than two times a month. Said invoice shall be based on the
total of all Consultant’s services which have been completed to City’s sole satisfaction. City shall
pay Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each
invoice shall describe in detail, the services performed, the date of performance, and the
associated time for completion. Any additional services approved and performed pursuant to this
Agreement shall be designated as “Additional Services” and shall identify the number of the
authorized change order, where applicable, on all invoices.

2.4. Records and Audits. Records of Consultant’s services relating to this Agreement
shall be maintained in accordance with generally recognized accounting principles and shall be
made available to City or its Project Manager for inspection and/or audit at mutually convenient
times from the Effective Date until three (3) years after termination of this Agreement.

3.0. TIME OF PERFORMANCE

3.1. Commencement and Completion of Work. Unless otherwise agreed to in writing
by the parties, the professional services to be performed pursuant to this Agreement shall
commence within five (5) days from the Effective Date of this Agreement. Said services shall be
performed in strict compliance with the Project Schedule approved by City as set forth in Exhibit
“D,” attached hereto and incorporated herein. The Project Schedule may be amended by mutual
agreement of the parties. Failure to commence work in a timely manner and/or diligently pursue
work to completion may be grounds for termination of this Agreement.

3.2. Excusable Delays. Neither party shall be responsible for delays or lack of
performance resulting from acts beyond the reasonable control of the party or parties. Such acts
shall include, but not be limited to, acts of God, fire, strikes, pandemics (excluding COVID-19),
material shortages, compliance with laws or regulations, riots, acts of war, or any other conditions
beyond the reasonable control of a party (each, a “Force Majeure Event”). If a party experiences
a Force Majeure Event, the party shall, within five (5) days of the occurrence of the Force Majeure
Event, give written notice to the other party stating the nature of the Force Majeure Event, its
anticipated duration and any action being taken to avoid or minimize its effect. Any suspension of
performance shall be of no greater scope and of no longer duration than is reasonably required
and the party experiencing the Force Majeure Event shall use best efforts without being obligated
to incur any material expenditure to remedy its inability to perform; provided, however, if the
suspension of performance continues for sixty (60) days after the date of the occurrence and such
failure to perform would constitute a material breach of this Agreement in the absence of such
Force Majeure Event, the parties shall meet and discuss in good faith any amendments to this
Agreement to permit the other party to exercise its rights under this Agreement. If the parties are
not able to agree on such amendments within thirty (30) days and if suspension of performance
continues, such other party may terminate this Agreement immediately by written notice to the
party experiencing the Force Majeure Event, in which case neither party shall have any liability to
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the other except for those rights and liabilities that accrued prior to the date of termination.
4.0. TERM AND TERMINATION

4.1. Term. This Agreement shall commence on the Effective Date and continue for a
period of twenty-four (24) months, ending on October 5, 2028, unless previously terminated as
provided herein or as otherwise agreed to in writing by the parties.

4.2. Notice of Termination. The City reserves and has the right and privilege of
canceling, suspending or abandoning the execution of all or any part of the work contemplated
by this Agreement, with or without cause, at any time, by providing written notice to Consultant.
The termination of this Agreement shall be deemed effective upon receipt of the notice of
termination. In the event of such termination, Consultant shall immediately stop rendering services
under this Agreement unless directed otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for
reasonable costs incurred and professional services satisfactorily performed up to and including
the date of City’s written notice of termination. Compensation for work in progress shall be
prorated based on the percentage of work completed as of the effective date of termination in
accordance with the fees set forth herein. In ascertaining the professional services actually
rendered hereunder up to the effective date of termination of this Agreement, consideration shall
be given to both completed work and work in progress, to complete and incomplete drawings,
and to other documents pertaining to the services contemplated herein whether delivered to the
City or in the possession of the Consultant.

4.4. Documents. Inthe event of termination of this Agreement, all documents prepared
by Consultant in its performance of this Agreement including, but not limited to, finished or
unfinished design, development and construction documents, data studies, drawings, maps and
reports, shall be delivered to the City within ten (10) days of delivery of termination notice to
Consultant, at no cost to City. Any use of uncompleted documents without specific written
authorization from Consultant shall be at City’s sole risk and without liability or legal expense to
Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain, maintain, and
keep in full force and effect during the life of this Agreement all of the following minimum scope
of insurance coverages with an insurance company admitted to do business in California, rated
“A,” Class X, or better in the most recent A.M. Best’s Rating Guide, and approved by City:

(@) Commercial general liability, including premises-operations,
products/completed operations, broad form property damage, blanket
contractual liability, independent contractors, personal injury or bodily injury
with a policy limit of not less than One Million Dollars ($1,000,000.00) per
occurrence, Two Million Dollars ($2,000,000.00) general aggregate.

(b) Business automobile liability for owned vehicles, hired, and non-owned
vehicles, with a policy limit of not less than One Million Dollars
($1,000,000.00) combined single limit per accident for bodily injury and
property damage.
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(€)

(d)

Workers’ compensation insurance as required by the State of California.
Consultant agrees to waive, and to obtain endorsements from its workers’
compensation insurer waiving subrogation rights under its workers’
compensation insurance policy against the City, its officers, agents,
employees, and volunteers arising from work performed by Consultant for
the City and to require each of its subcontractors, if any, to do likewise
under their workers’ compensation insurance policies.

Professional errors and omissions (“E&QO”) liability insurance with policy
limits of not less than One Million Dollars ($1,000,000.00), combined single
limits, per occurrence and aggregate. Architects’ and engineers’ coverage
shall be endorsed to include contractual liability. If the policy is written as a
“claims made” policy, the retro date shall be prior to the start of the contract
work. Consultant shall obtain and maintain, said E&QO liability insurance
during the life of this Agreement and for three years after completion of the
work hereunder.

5.2.  Endorsements. The commercial general liability insurance policy and business
automobile liability policy shall contain or be endorsed to contain the following provisions:

(@)

(b)

(©)

(d)

(e)

Additional insureds: “The City of Costa Mesa and its elected and appointed
boards, officers, officials, agents, employees, and volunteers are additional
insureds with respect to: liability arising out of activities performed by or on
behalf of the Consultant pursuant to its contract with the City; products and
completed operations of the Consultant; premises owned, occupied or
used by the Consultant; automobiles owned, leased, hired, or borrowed by
the Consultant.”

Notice: “Said policy shall not terminate, be suspended, or voided, nor shall
it be cancelled, nor the coverage or limits reduced, until thirty (30) days
after written notice is given to City.”

Other insurance: “The Consultant’s insurance coverage shall be primary
insurance as respects the City of Costa Mesa, its officers, officials, agents,
employees, and volunteers. Any other insurance maintained by the City of
Costa Mesa shall be excess and not contributing with the insurance
provided by this policy.”

Any failure to comply with the reporting provisions of the policies shall not
affect coverage provided to the City of Costa Mesa, its officers, officials,
agents, employees, and volunteers.

The Consultant’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of
the insurer’s liability.

5.3. Deductible or Self-Insured Retention. If any of such policies provide for a

deductible or self-insured retention to provide such coverage, the amount of such deductible or
self-insured retention shall be approved in advance by City. No policy of insurance issued as to
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which the City is an additional insured shall contain a provision which requires that no insured
except the named insured can satisfy any such deductible or self-insured retention.

5.4.  Certificates of Insurance. Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and
content approved by City, prior to performing any services under this Agreement.

5.5.  Non-Limiting. Nothing in this Section shall be construed as limiting in any way, the
indemnification provision contained in this Agreement, or the extent to which Consultant may be
held responsible for payments of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1. Entire Agreement. This Agreement constitutes the entire agreement between the
parties with respect to any matter referenced herein and supersedes any and all other prior
writings and oral negotiations. This Agreement may be modified only in writing, and signed by the
parties in interest at the time of such modification. The terms of this Agreement shall prevail over
any inconsistent provision in any other contract document appurtenant hereto, including exhibits
to this Agreement.

6.2. Representatives. The City Manager or his or her designee shall be the
representative of City for purposes of this Agreement and may issue all consents, approvals,
directives and agreements on behalf of the City, called for by this Agreement, except as otherwise
expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who
shall be authorized to issue all consents, approvals, directives and agreements on behalf of
Consultant called for by this Agreement, except as otherwise expressly provided in this
Agreement.

6.3. Project Managers. City shall designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its
agent in all consultations with City during the term of this Agreement. Consultant or its Project
Manager shall attend and assist in all coordination meetings called by City.

6.4. Notices. Any notices, documents, correspondence or other communications
concerning this Agreement or the work hereunder may be provided by personal delivery or mail
and shall be addressed as set forth below. Such communication shall be deemed served or
delivered: (a) at the time of delivery if such communication is sent by personal delivery, and (b)
48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such
communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:
Ayres Associates, Inc. City of Costa Mesa
250 E. Olive Avenue, Suite 201 77 Fair Drive
Burbank, CA 91502 Costa Mesa, CA 92626
Tel: (661) 291-4241 Tel: (714) 754-4886
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Attn: Michelle Hansen Attn: Ryan Wilson
Courtesy copy to:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Attn: Finance Dept. | Purchasing

6.5. Drug-Free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit
“E” and incorporated herein. Consultant’s failure to conform to the requirements set forth in
Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for
immediate termination of this Agreement by City.

6.6. Attorneys’ Fees. If litigation is brought by any party in connection with this
Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and
expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the exercise of
any of its rights or remedies hereunder or the enforcement of any of the terms, conditions, or
provisions hereof.

6.7. Governing Law. This Agreement shall be governed by and construed under the
laws of the State of California without giving effect to that body of laws pertaining to conflict of
laws. In the event of any legal action to enforce or interpret this Agreement, the parties hereto
agree that the sole and exclusive venue shall be a court of competent jurisdiction located in
Orange County, California.

6.8. Assignment. Consultant shall not voluntarily or by operation of law assign,
transfer, sublet or encumber all or any part of Consultant’s interest in this Agreement without
City’'s prior written consent. Any attempted assignment, transfer, subletting or encumbrance shall
be void and shall constitute a breach of this Agreement and cause for termination of this
Agreement. Regardless of City’s consent, no subletting or assignment shall release Consultant
of Consultant’'s obligation to perform all other obligations to be performed by Consultant
hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify,
hold free and harmless the City, its elected officials, officers, agents and employees, at
Consultant’'s sole expense, from and against any and all claims, actions, suits or other legal
proceedings brought against the City, its elected officials, officers, agents and employees arising
out of the negligence, recklessness, or willful misconduct of the Consultant, its employees, and/or
authorized subcontractors, in the performance of the work undertaken pursuant to this
Agreement. The defense obligation provided for hereunder shall apply without any advance
showing of negligence or wrongdoing by the Consultant, its employees, and/or authorized
subcontractors, but shall be required whenever any claim, action, complaint, or suit asserts as its
basis the negligence, errors, omissions or misconduct of the Consultant, its employees, and/or
authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts liability
against the City, its elected officials, officers, agents and employees based upon negligence,
recklessness, or willful misconduct in the work performed by the Consultant, its employees, and/or
authorized subcontractors under this Agreement, whether or not the Consultant, its employees,
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and/or authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification
of the City for claims, actions, complaints or suits arising out of the sole active negligence or willful
misconduct of the City. In no event shall the cost to defend charged to Consultant exceed
Consultant’s proportionate percentage of fault. However, notwithstanding the previous sentence,
in the event one or more defendants is unable to pay its share of defense costs due to bankruptcy
or dissolution of the business, Consultant shall meet and confer with other parties regarding
unpaid defense costs. This provision shall supersede and replace all other indemnity provisions
contained either in the City’s specifications or Consultant’s Proposal, which shall be of no force
and effect.

6.10. Independent Contractor. Consultant is and shall be acting at all times as an
independent contractor and not as an employee of City. Consultant shall have no power to incur
any debt, obligation, or liability on behalf of City or otherwise act on behalf of City as an agent.
Neither City nor any of its agents shall have control over the conduct of Consultant or any of
Consultant’'s employees, except as set forth in this Agreement. Consultant shall not, at any time,
or in any manner, represent that it or any of its agents or employees are in any manner agents or
employees of City. Consultant shall secure, at its sole expense, and be responsible for any and
all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers,
agents, and employees, and all business licenses, if any are required, in connection with the
services to be performed hereunder. Consultant shall indemnify and hold City harmless from any
and all taxes, assessments, penalties, and interest asserted against City by reason of the
independent contractor relationship created by this Agreement. Consultant further agrees to
indemnify and hold City harmless from any failure of Consultant to comply with the applicable
worker’'s compensation laws. City shall have the right to offset against the amount of any fees due
to Consultant under this Agreement any amount due to City from Consultant as a result of
Consultant’s failure to promptly pay to City any reimbursement or indemnification arising under
this paragraph.

6.11 Conflicts with Independent Contractor. Contractor/consultant’'s duties and services
under this Agreement shall not include preparing or assisting the public entity with any portion of
the public entity’s preparation of a request for proposals, request for qualifications, or any other
solicitation regarding a subsequent or additional contract with the public entity. The public entity
entering into this Agreement shall at all times retain responsibility for public contracting, including
with respect to any subsequent phase of this project. Contractor/consultant’s participation in the
planning, discussions, or drawing of project plans or specifications shall be limited to conceptual,
preliminary, or initial plans or specifications. Contractor/consultant shall cooperate with the public
entity to ensure that all bidders for a subsequent contract on any subsequent phase of this project
have access to the same information, including all conceptual, preliminary, or initial plans or
specifications prepared by contractor pursuant to this Agreement.

6.12. PERS Eligibility Indemnification. In the event that Consultant or any employee,
agent, or subcontractor of Consultant providing services under this Agreement claims or is
determined by a court of competent jurisdiction or the California Public Employees Retirement
System (PERS) to be eligible for enroliment in PERS as an employee of the City, Consultant shall
indemnify, defend, and hold harmless City for the payment of any employee and/or employer
contributions for PERS benefits on behalf of Consultant or its employees, agents, or
subcontractors, as well as for the payment of any penalties and interest on such contributions,
which would otherwise be the responsibility of City.
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Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, Consultant and any of its employees, agents, and subcontractors
providing service under this Agreement shall not qualify for or become entitled to, and hereby
agree to waive any claims to, any compensation, benefit, or any incident of employment by City,
including but not limited to eligibility to enroll in PERS as an employee of City and entitlement to
any contribution to be paid by City for employer contribution and/or employee contributions for
PERS benefits.

6.13. Cooperation. In the event any claim or action is brought against City relating to
Consultant’'s performance or services rendered under this Agreement, Consultant shall render
any reasonable assistance and cooperation which City might require.

6.14. Ownership of Documents. All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be
and remain the sole property of City. Consultant agrees that any such documents or information
shall not be made available to any individual or organization without the prior consent of City. Any
use of such documents for other projects not contemplated by this Agreement, and any use of
incomplete documents, shall be at the sole risk of City and without liability or legal exposure to
Consultant. City shall indemnify and hold harmless Consultant from all claims, damages, losses,
and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such
documents for other projects not contemplated by this Agreement or use of incomplete documents
furnished by Consultant. Consultant shall deliver to City any findings, reports, documents,
information, data, in any form, including but not limited to, computer tapes, discs, files audio tapes
or any other Project related items as requested by City or its authorized representative, at no
additional cost to the City.

6.15. Public Records Act Disclosure. Consultant has been advised and is aware that
this Agreement and all reports, documents, information and data, including, but not limited to,
computer tapes, discs or files furnished or prepared by Consultant, or any of its subcontractors,
pursuant to this Agreement and provided to City may be subject to public disclosure as required
by the California Public Records Act (California Government Code section 7920.000 et seq.).
Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code section 7924.510, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be
liable or responsible for the disclosure of any trade secret including, without limitation, those
records so marked if disclosure is deemed to be required by law or by order of the Court.

6.16. Conflict of Interest. Consultant and its officers, employees, associates and
subconsultants, if any, will comply with all conflict of interest statutes of the State of California
applicable to Consultant's services under this agreement, including, but not limited to, the Political
Reform Act (Government Code sections 81000, et seq.) and Government Code section 1090.
During the term of this Agreement, Consultant and its officers, employees, associates and
subconsultants shall not, without the prior written approval of the City Representative, perform
work for another person or entity for whom Consultant is not currently performing work that would
require Consultant or one of its officers, employees, associates or subconsultants to abstain from
a decision under this Agreement pursuant to a conflict of interest statute.
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6.17. Responsibility for Errors. Consultant shall be responsible for its work and results
under this Agreement. Consultant, when requested, shall furnish clarification and/or explanation
as may be required by the City's representative, regarding any services rendered under this
Agreement at no additional cost to City. In the event that an error or omission attributable to
Consultant occurs, then Consultant shall, at no cost to City, provide all necessary design
drawings, estimates and other Consultant professional services necessary to rectify and correct
the matter to the sole satisfaction of City and to participate in any meeting required with regard to
the correction.

6.18. Prohibited Employment. Consultant will not employ any regular employee of City
while this Agreement is in effect.

6.19. Order of Precedence. In the event of an inconsistency in this Agreement and any
of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent
this Agreement incorporates by reference any provision of any document, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and
conditions of this Agreement and those of any such provision or provisions so incorporated by
reference, this Agreement shall govern over the document referenced.

6.20. Costs. Each party shall bear its own costs and fees incurred in the preparation
and negotiation of this Agreement and in the performance of its obligations hereunder except as
expressly provided herein.

6.21. Binding Effect. This Agreement binds and benefits the parties and their respective
permitted successors and assigns.

6.22. No Third Party Beneficiary Rights. This Agreement is entered into for the sole
benefit of City and Consultant and no other parties are intended to be direct or incidental
beneficiaries of this Agreement and no third party shall have any right in, under or to this
Agreement.

6.23. Headings. Paragraphs and subparagraph headings contained in this Agreement
are included solely for convenience and are not intended to modify, explain or to be a full or
accurate description of the content thereof and shall not in any way affect the meaning or
interpretation of this Agreement.

6.24. Construction. The parties have participated jointly in the negotiation and drafting
of this Agreement and have had an adequate opportunity to review each and every provision of
the Agreement and submit the same to counsel or other consultants for review and comment. In
the event an ambiguity or question of intent or interpretation arises with respect to this Agreement,
this Agreement shall be construed as if drafted jointly by the parties and in accordance with its
fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party
by virtue of the authorship of any of the provisions of this Agreement.

6.25. Amendments. Only a writing executed by the parties hereto or their respective
successors and assigns may amend this Agreement.

6.26. Waiver. The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a
waiver of those rights to require such performance or compliance. No waiver of any provision of
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this Agreement shall be effective unless in writing and signed by a duly authorized representative
of the party against whom enforcement of a waiver is sought. The waiver of any right or remedy
in respect to any occurrence or event shall not be deemed a waiver of any right or remedy in
respect to any other occurrence or event, nor shall any waiver constitute a continuing waiver.

6.27. Severability. If any provision of this Agreement is determined by a court of
competent jurisdiction to be unenforceable in any circumstance, such determination shall not
affect the validity or enforceability of the remaining terms and provisions hereof or of the offending
provision in any other circumstance. Notwithstanding the foregoing, if the value of this Agreement,
based upon the substantial benefit of the bargain for any party, is materially impaired, which
determination made by the presiding court or arbitrator of competent jurisdiction shall be binding,
then both parties agree to substitute such provision(s) through good faith negotiations.

6.28. Counterparts. This Agreement may be executed in one or more counterparts,
each of which shall be deemed an original. All counterparts shall be construed together and shall
constitute one agreement.

6.29. Corporate Authority. The persons executing this Agreement on behalf of the
parties hereto warrant that they are duly authorized to execute this Agreement on behalf of said
parties and that by doing so the parties hereto are formally bound to the provisions of this
Agreement.

[Signatures appear on following page.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed
by and through their respective authorized officers, as of the date first above written.

CONSULTANT

Signature

[Name and Title]

CITY OF COSTA MESA

Cecilia Gallardo-Daly
City Manager

ATTEST:

Brenda Green
City Clerk

APPROVED AS TO FORM:

Kimberly Hall Barlow
City Attorney

APPROVED AS TO INSURANCE:

Ruth Wang
Risk Management

Rev. 4-2026

Date:

Date:

Date:

Date:
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APPROVED AS TO CONTENT:

Date:
Ryan Wilson
Project Manager
DEPARTMENTAL APPROVAL:

Date:
Raja Sethuraman
Public Works Director
APPROVED AS TO PURCHASING:

Date:

Finance Director
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EXHIBIT A

REQUEST FOR PROPOSALS






RFP27-01.C05897

REQUEST FOR PROPOSAL
FOR

PROFESSIONAL ARCHITECTURAL & ENGINEERING DESIGN SERVICES FOR CITY
HALL & COMMUNICATIONS CENTER EMERGENCY GENERATOR INSTALLATION

The City of Costa Mesa (hereinafter referred to as the “City”) is requesting Proposals from qualified
consultants to provide professional architectural and engineering design services for City Hall and
Communications Center emergency Generator Installation. The awarded Contractor, (hereinafter
referred to as “Contractor”) shall be in accordance with the Sample Professional Services Agreement,
Appendix B terms, conditions, and scope of work. Prior to submitting a Proposal, Proposers are
advised to carefully read the instructions below, including the Sample Professional Services Agreement
and any solicitation appendix/exhibits. The schedule for the project is anticipated to be up nine (9)
months; however, the term is expected to be for two (2) years. The City reserves the right to award one
or more contracts for this service.

l GENERAL INFORMATION

The City of Costa Mesa is a general law city, which operates under the council/manager form of
government with an annual General Fund budget of $211.7 million and a total budget of $245.9 million
for Fiscal Year 2026-2027.

The City of Costa Mesa, incorporated in 1953, has an estimated population of 115,000 and has an area
of 16.8 square miles. It is in the northern coastal area of Orange County, California, and is bordered by
the Cities of Santa Ana, Newport Beach, Huntington Beach, Fountain Valley, and Irvine.

The City is a “full-service city” providing a wide range of services. These services include police and
fire protection; animal control; emergency medical aid; building safety regulation and inspection; street
lighting; land use planning and zoning; housing and community development; maintenance and
improvement of streets and related structures; traffic safety maintenance and improvement; and full
range of recreational and cultural programs.

The City of Costa Mesa is home to the Segerstrom Center for the Arts, Orange County Fairgrounds,
South Coast Repertory Theater and the South Coast Plaza Shopping Center, which is the single largest
commercial activity center in the City. The volume of sales generated by South Coast Plaza secures
its place as the highest volume regional shopping center in the nation.

The successful Proposer shall have experience in similar types of services. All Proposers responding
to this Request for Proposal (RFP) will be evaluated based on their expertise, prior experience on
similar projects, demonstrated competence, ability to meet the requested services, adequate staffing,
reference check, understanding of services, cost and responsiveness to the needs and concerns of the
City of Costa Mesa.

1. Important Notice: The City has attempted to provide all information available. Itis the responsibility
of each Proposer to review, evaluate, and, where necessary, request any clarification prior to
submission of a Proposal. Proposers are not to contact other City personnel with any
questions or clarifications concerning this Request for Proposal (RFP). Any City response
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relevant to this RFP other than through or approved by City’s Purchasing Department is
unauthorized and will be considered invalid.

If clarification or interpretation of this solicitation is considered necessary by City, a written
addendum shall be issued, and the information will be posted on PlanetBids. Any interpretation of,
or correction to, this solicitation will be made only by addendum issued by the City’s Purchasing
Department. It is the responsibility of each Proposer to periodically check PlanetBids website to
ensure that it has received and reviewed all addenda to this solicitation. The city will not be
responsible for any other explanations, corrections to, or interpretations of the documents, including
any oral information.

2. Schedule of Events: This Request for Proposal shall be governed by the following schedule:

Release of RFP June 24, 2026

Mandatory Job Walk July 7, 2026 @ 10:00 am.
Deadline for Written Questions July 16, 2026, at 11:00 a.m.
Responses to Questions Posted July 21, 2026

Proposals are Due July 30, 2026, by 2:00 p.m.
Approval of Contract TBD

**All dates are subject to change at the discretion of the City.

Mandatory Job Walk will be held on July 7, 2026, at 10:00 a.m. outside City Hall first floor,
in the breezeway, located at 77 Fair Drive, Costa Mesa, CA 92626. The site inspections will
allow the contractor to become familiar with all conditions that may affect the performance and
cost of the contract. Proposers should be familiar with the proposal prior to attending the
informational meeting and the job walk. Each attendee will be responsible for getting to each of
the offsite facilities during the walkthrough.

The informational meeting and inspection of the facilities are mandatory. Any proposals
received from contractors who did not attend the job walk, will be deemed nonresponsive to the
RFP. All prospective contractors will be required to sign in prior to the meeting.

3. Proposer’s Minimum Requirements: Interested and qualified Proposers that can demonstrate
their ability to successfully provide the required services outlined in Appendix A — Scope of
Services, of this RFP are invited to submit a proposal, provided they meet the following
requirements. All requirements must be met at the time of the proposal due date. If these
requirements are not met, the proposal may not receive further consideration, as determined
at the sole discretion of the City.

a. The consultant must provide five references for municipal projects of similar size and scope
that have been completed within the last five years in California.

b. The Contractor shall maintain a local office with a competent representative who can be
reached during normal working hours or emergencies who is authorized to make decisions on
matters pertaining to this contract with the City. Office facilities that support daily operations
must be within ninety (90) miles of the City.
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c. All Proposers must identify the project manager, and the individual authorized to negotiate the
contract on behalf of the consulting firm; and provide an organization chart showing all proposed
key project team members.

d. A project team organization chart identifying those who will perform work, and a brief resume
of each team member, including similar type project in which they have been directly involved
shall be included. Identify the Project Manager, Project Engineer, and qualified inspectors
proposed for this project. The Project Manager will be the primary contact person to represent
your firm and to conduct the presentation, if invited for an interview. Sub-consultants, if any, shall
be identified in the proposal with the same requirements as for the main consultant

GENERAL INSTRUCTIONS AND PROVISIONS

. Proposal Format Guidelines: Interested entities or contractors are to provide the City of Costa

Mesa with a thorough Proposal using the following guidelines: Proposal should be typed and
should contain no more than 25 typed pages using a 12-point font size, including cover letter,
Table of Contents, tables, charts, and graphic exhibits, but excluding resumes of key people and
pricing forms. Each Proposal will adhere to the following order and content of sections. Proposal
should be straightforward, concise and provide clear explanations of technical terms that are
used. Emphasis should be concentrated on conforming to the RFP instructions, responding to
the RFP requirements, and on providing a complete and clear description of the offer. Proposals
which appear unrealistic in terms of technical commitments, lack of technical competence or are
indicative of failure to comprehend the complexity and risk of this contract may be rejected. The
following Proposal sections are to be included in the Proposer’s response:

e Cover Letter: A cover letter, not to exceed two pages in length, should summarize key
elements of the Proposal. An individual authorized to bind the Contractor must sign the
letter. Indicate the address and telephone number of the contractor’s office located nearest
to Costa Mesa, California, and the office from which the project will be managed. And
include proposed working relationship among the offering agency and subcontractors, if
applicable.

e Background and Project Summary Section: The Background and Project Summary
Section should describe your understanding of the City, the work to be done, and the
objectives to be accomplished. Refer to Scope of Services, Appendix A of this RFP.

e Project Approach and Methodology: Provide a detailed description of the approach and
methodology that will be used to fulfill each requirement listed in the Scope of Services of
this RFP. The section should include:

1. Describes familiarity of project and demonstrates understanding of work and
project objectives moving forward.

2. Detailed description of efforts your firm will undertake to achieve client satisfaction
and to satisfy the requirements of the "Scope of Services" section.

3. Detailed project schedule, identifying all tasks and deliverables to be performed,
durations for each task, and overall time of completion.
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Identifies the project’s potential issues and asscoiated responses.

Proposers are encouraged to provide additional innovative and/or creative
approaches for providing the service that will maximize efficient, safe, and cost-
effective operations or increased performance capabilities.

Qualifications & Experience of the Firm: Describe the qualifications and experience of

the organization or entity performing services/projects within the past eight years that are
similar in size and scope to demonstrate competence to perform these services. Information
shall include:

1.

Relevant experience, specific qualifications, and technical expertise of the firm and
sub-consultants to provide construction management services.

Submit a description of the organization’s qualifications, experience and abilities that
make it uniquely capable of providing the services specified in the Scope of Services.

If the owner is a corporation please provide Name of corporation, corporate office street
address, city, state, and zip code, state where incorporated, date of incorporation, first
and last name of officers, local office address, city, state & zip code, and the date local
office opened its doors for business.

If the owner is a partnership or joint venture, please provide Name of partnership or
joint venture, principal office street address, city, state, and zip code, state of
organization, date of organization, first and last name of general partner(s), local office
address, city, state, and zip code, and date local office opened its doors for operations.

Provide a list of current and previous contracts similar to the requirements for this
project in Costa Mesa, including representative public agencies served (if any). For
each, provide a brief description of the scope of work performed, the length of time
providing services, and the name, title, and telephone number of the person who may
be contacted regarding your organization’s service record.

Financial Capacity: The City is concerned about the proposers’ financial capability to

perform and therefore is requesting copies of audited financials from the past three years to
allow an evaluation of firm’s financial capabilities.

Key Personnel: Itis essential that the Proposer provide adequate experienced personnel,

capable of and devoted to the successful accomplishment of work to be performed under
this contract. The Proposer must agree to assign specific individuals to the key positions.

o ldentify the members of the staff who would be assigned to act for Proposer’s firm
in key management and filed positions providing the services described in the
Proposal, and the functions to be performed by each.

o0 Proposed team key members, as demonstrated by provided resumes, shall have
relevant experience for their role in the project.
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o0 Team is managed by an individual with appropriate experience in similar project.
This person's time is appropriately committed to this project.

0 Team structure provides adequate capability to perform both volume and quality
of needed work within project schedule milestones.

0 Include resumes of each proposed member, including name, position, telephone
number, email address, education, and years and type of relevant experience.

Cost Proposal: Provide a firm fixed fee cost proposal for the project. The cost proposal
should identify the specific assigned personnel, their hourly rates and their number of hours,
and the cost for each work task/deliverable as described in the Scope of Services. If work
tasks or deliverable are proposed that are not specifically listed in the City’s Scope of
Services, please identify those costs as separate and optional. Proposals shall be valid for
a minimum of 180 days following submission.

Disclosure: Please disclose all past or current business and personal relationships with
any current Costa Mesa elected official, appointed official, City employee, or family member
of any current Costa Mesa elected official, appointed official, or City employee. Any past or
current business relationship may not disqualify the firm from consideration.

Sample Professional Services Agreement: The firm selected by the City will be required
to execute a Professional Services Agreement with the City. A sample of the Agreement is
enclosed as Appendix B but may be modified to suit the specific services and needs of the
City. If a Proposer has any exceptions or conditions to the Agreement, they must be
submitted for consideration with the Proposal. Otherwise, the Proposer will be
deemed to have accepted the Agreement.

Checklist of Forms to Accompany Proposal: As a convenience to Proposers, following
is a list of the forms Appendix C included in this RFP, which should be included with
Proposals:

Vendor Application Form

Company Profile & References

Ex Parte Communications Certificate

Disclosure of Government Positions
Disqualifications Questionnaire
Bidder/Applicant/Contractor Campaign Contribution

ok wNE

2. Process for Submitting Proposals:

Content of Proposal: The Proposal must be submitted using the format as indicated in the
Proposal format guidelines.

Preparation_of Proposal: Each Proposal shall be prepared simply and economically,

avoiding the use of elaborate promotional material beyond those sufficient to provide a
complete, accurate and reliable presentation.
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Cost_for_Preparing Proposal: The cost for developing the Proposal is the sole
responsibility of the Proposer. All Proposals submitted become the property of the City. The
cost proposal shall be submitted in a separate file. The cost proposal is confidential and will
be unsealed after all proposals have been reviewed, and the most qualified consultant has
been selected. Proposals shall be valid for a minimum of 180 days following submission.

Forms to Accompany Proposal: Appendix C forms shall be attached at the end of the
Proposal except for the cost proposal which shall be submitted in a separate file.

Number of Proposals: Submit one (1) PDF file format of your proposal in sufficient detail
for thorough evaluation and comparative analysis.

Submission of Proposals: Complete Proposals must be submitted electronically in PDF
file format via the planetbids.com website not later than 2:00 p.m. (P.S.T) on July 30, 2026.
Proposals will not be accepted after this deadline. Proposals received after the scheduled
closing time will not be accepted. It shall be the sole responsibility of the Proposer to see
that the proposal is received in proper time. Hard copy faxed or e-mailed Proposals will not
be accepted. NO EXCEPTIONS.

Inquiries: Questions about this RFP must be posted in the Q & A tab on Planetbids no later
than July 16, 2026, at 11:00 A.M. The City reserves the right to not answer all questions
posted.

The City reserves the right to amend or supplement this RFP prior to the Proposal due date.
All addendum(s), responses to questions received, and additional information will be posted
on PlanetBids.

From the date that this RFP is issued until a firm or entity is selected and the selection is
announced, firms or public entities are not allowed to communicate outside the process set
forth in this RFP with any City employee other than the contracting officer listed above
regarding this RFP. The City reserves the right to reject any Proposal for violation of this
provision. No questions other than posted on PlanetBids will be accepted, and no response
other than written will be binding upon the City.

Conditions for Proposal Acceptance: This RFP does not commit to the City to award a
contract or to pay any costs incurred for any services. The City, at its sole discretion,
reserves the right to accept or reject any or all Proposals received because of this RFP, to
negotiate with any qualified source(s), or to cancel this RFP in part or in its entirety. The City
may waive any irregularity in any Proposal. All Proposals will become the property of the
City of Costa Mesa, USA. If any proprietary information is contained in the Proposal, it
should be clearly identified.

Insurance & W-9 Requirements: Upon recommendation of contract award, Contractor will
be required to submit the following documents with ten (10) days of City notification, unless
otherwise specified in the solicitation:

= Insurance - City requires that licensees, lessees, and vendors have an approved
Certificate of Insurance (not a declaration or policy) or proof of legal self-insurance
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on file with the City for the issuance of a permit or contract. Within ten (10)
consecutive calendar days of award of contract, successful Bidder must furnish
the City with the Certificates of Insurance proving coverage as specified in the
sample contract.

= W-9 — Current signed form W-9 (Taxpayer Identification Umber & Certification)
which includes Contractor’s legal business name(s).

3. Evaluation Criteria: The City’s evaluation and selection process will be conducted in
accordance with Chapter V, Article 2 of the City's Municipal Code (Code). In accordance with
the Code, the responsive responsible proposer shall be determined based on evaluation of
gualitative factors. At all times during the evaluation process, the following criteria will be used.
Sub-criteria are not necessarily listed in order of importance. Additional sub-criteria that logically
fit within a particular evaluation criterion may also be considered even if not specified below.

1.

2.

3.

4.

Project Approach & Methodology: 35%
Qualifications & Experience of the Firm: 30%
Key Personnel: 25%
Cost: 10%

4. Evaluation of Proposals and Selection Process: In accordance with its Municipal Code,
the City will adhere to the following procedures in evaluating Proposals. An Evaluation
Committee, which may include members of the City's staff and possibly one or more outside
experts, will screen and review all Proposals according to the weighted criteria set forth above.
While price is one basic factor for award, it is not the sole consideration.

A. Responsiveness Screening: Proposals will first be screened to ensure

responsiveness to the RFP. The City may reject as non-responsive any Proposal that
does not include the documents required to be submitted by this RFP. At any time
during the evaluation process, the City reserves the right to request clarifications or
additional information from any or all Proposers regarding their Proposals.

. Initial Proposal Review: The Committee will initially review and score all responsive

written Proposals based upon the Evaluation Criteria set forth above. The Committee
may also contact the Proposer’'s references. Proposals that receive the highest
evaluation scores may be invited to the next stage of the evaluation process. The City
may reject any Proposal in which a Proposer’s approach or qualifications are not
considered acceptable by the City. An unacceptable Proposal is one that would have
to be substantially rewritten to make it acceptable. The City may conclude the
evaluation process at this point and recommend award to the highest ranked
consultant or proceed to interview the highest ranked consultants.

. Interviews, Presentation, Reference Checks, Revised Proposals, Discussions:

Following the initial screening and review of Proposals, the Proposers included in this
stage of the evaluation process may be invited to participate in an interview and make
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a presentation. Interviews/presentations, if held, are tentatively scheduled for the
week of August 24" and will be conducted at City of Costa Mesa City Hall, 77 Fair
Drive, Costa Mesa, CA 92626 or virtually at the discretion of the City. The dates are
subject to change. The individual(s) from the Proposer’s organization that will be
directly responsible for carrying out the contract, if awarded, should be present at the
interview/presentation. The interview may, but is not required to, use a written
guestion/answer format for the purpose of clarifying the intent of any portions of the
Proposal.

In addition to conducting an oral interview, the City may during this stage of the
evaluation process also contact and evaluate the Proposer’s references, contact any
Proposer to clarify any response or request revised or additional information, contact
any current users of a Proposer’s services, solicit information from any available
source concerning any aspect of a Proposal, and seek and review any other
information deemed pertinent to the evaluation process.

Following the conclusion of this stage of the evaluation process, the Committee will
again rank all Proposers according to the evaluation criteria set forth above. The
Committee may conclude the evaluation process at this point and make a
recommendation for the award. Once the highest ranked consultant is identified, the
City will open the Cost Proposal and enter negotiations.

Recommendation for the award is contingent upon the successful negotiation of final
contract terms. Negotiations shall be confidential and not subject to disclosure to
competing Proposers unless an agreement is reached. If contract negotiations cannot
be concluded successfully within a time determined by the City, the City may terminate
negotiations and commence negotiations with the next highest scoring Proposer or
withdraw the RFP.

5. Protests: Failure to comply with the rules set forth herein may result in rejection of the protest.
Any proposals accepted pursuant to the formal procurement procedure set forth in the Proposal
procedure may be appealed in accordance with the following procedure:

» The Proposer shall file the written notice of appeal with the Purchasing Officer at
least ten (10) working days prior to proposal award date specified in the notice of
recommendation to award.

» The written notice of appeal must include specifics as to the nature of the appeal.

» The Proposer must provide any and all documentation to support the appeal.

» The purchasing officer will respond in writing to the Proposer within five (5) working
days.

* In the event the appeal is denied by the purchasing officer, the Proposer may
appeal the purchasing officer’s ruling to the City Council at the next available
council meeting.

6. Accuracy of Proposals: Proposers shall take all responsibility for any errors or omissions in

their Proposals. Any discrepancies in numbers or calculations shall be interpreted to reflect the
cost to the City.

Page 9 of 38



RFP27-01.C05897

If prior to the contract award, a Proposer discovers a mistake in their Proposal which renders
the Proposal unwilling to perform under any resulting contract, the Proposer must immediately
notify the facilitator and request to withdraw the Proposal. It shall be solely within the City's
discretion as to whether withdrawal will be permitted. If the solicitation contemplated evaluation
and award of "all or none" of the items, then any withdrawal must be for the entire Proposal. If
the solicitation provided for evaluation and award on a line item or combination of items basis,
the City may consider permitting withdrawal of specific line item(s) or combination of items.

. Responsibility of Proposers: The City shall not be liable for any expenses incurred by potential
Contractors in the preparation or submission of their Proposals. Pre-contractual expenses are
not to be included in the Contractor’s Pricing Sheet. Pre-contractual expenses are defined as,
including but not limited to, expenses incurred by Proposer in:

Preparing Proposal in response to this RFP.

Submitting that Proposal to the City.

Negotiating with the City any matter related to the Proposal; and,

Any other expenses incurred by the Proposer prior to the date of the award and execution,
if any, of the contract.

. Confidentiality: The California Public Records Act (Cal. Govt. Code Sections 6250 et seq.)
mandates public access to government records. Therefore, unless information is exempt from
disclosure by law, the content of any request for explanation, exception, or substitution, response
to this RFP, protest, or any other written communication between the City and Proposer, shall
be available to the public. The City intends to release all public portions of the Proposals
following the evaluation process at such a recommendation made to the City Council.

If the Proposer believes any communication contains trade secrets or other proprietary
information that the Proposer believes would cause substantial injury to the Proposer’s
competitive position if disclosed, the Proposer shall request that the City withhold from disclosure
the proprietary information by marking each page containing such proprietary information as
confidential. Proposer may not designate its entire Proposal as confidential nor designate its
Price Proposal as confidential.

Submission of a Proposal shall indicate that, if Proposer requests that the City withhold from
disclosure information identified as confidential, and the City complies with the Proposer’s
request, Proposer shall assume all responsibility for any challenges resulting from the non-
disclosure, indemnify and hold harmless the City from and against all damages (including but
not limited to attorney’s fees and costs that may be awarded to the party requesting the Proposer
information), and pay any and all costs and expenses related to the withholding of Proposer
information. Proposer shall not make a claim, sue, or maintain any legal action against the City
or its directors, officers, employees, or agents concerning the disclosure, or withholding from
disclosure, of any Proposer information. If Proposer does not request that the City withhold from
disclosure information identified as confidential, the City shall have no obligation to withhold the
information from disclosure and may release the information sought without any liability to the
City.

Ex Parte Communications: Proposers and Proposers’ representatives should not
communicate with the City Council members about this RFP. In addition, Proposers and
Proposers’ representatives should not communicate outside the procedures set forth in this RFP
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with an officer, employee, or agent of the City, including any member of the evaluation panel,
except for the RFP Facilitator, regarding this RFP until after Contract Award. Proposers and their
representatives are not prohibited, however, from making oral statements or presentations in
public to one or more representatives of the City during a public meeting.

A "Proposer" or "Proposer's representative” includes all the Proposer's employees, officers,
directors, consultants and agents, any subcontractors or suppliers listed in the Proposer's
Proposal, and any individual or entity who has been requested by the Proposer to contact the
City on the Proposer's behalf. Proposers shall include the Ex Parte Communications Form,
Appendix C with their Proposals certifying that they have not had or directed prohibited
communications as described in this section.

10. Conflict of Interest: The Proposer warrants and represents that it presently has no interest and
agrees that it will not acquire any interest which would present a conflict of interest under California
Government Code Sections 1090 et seq., or Sections 87100 et seq., during the performance of
services under any Agreement awarded. The Proposer further covenants that it will not knowingly
employ any person having such an interest in the performance of any Agreement awarded.
Violation of this provision may result in any Agreement awarded being deemed void and
unenforceable.

11.Disclosure of Governmental Position: In order to analyze possible conflicts that might prevent
a Proposer from acting on behalf of the City, the City requires that all Proposers disclose in their
Proposals any positions that they hold as directors, officers, or employees of any governmental
entity. Additional disclosure may be required prior to contract award or during the term of the
contract. Each Proposer shall disclose whether any owner or employee of the firm currently hold
positions as elected or appointed officials, directors, officers, or employees of a governmental
entity or held such positions in the past twelve months using the attached Disclosure of
Government Positions Form, Appendix C.

12. Conditions to Agreement: The selected Proposer will execute a Professional Services
Agreement for Services with the City describing the Scope of Services to be performed, the
schedule for completion of the services, compensation, and other pertinent provisions. The
contract shall follow the sample form of Agreement provided as Appendix B to this RFP.

All Proposers are directed to particularly review the indemnification and insurance requirements
set forth in the sample Agreement. The terms of the agreement, including insurance
requirements, have been mandated by the City and can be modified only if extraordinary
circumstances exist.

Submittal of a Proposal shall be deemed acceptance of all the terms set forth in this RFP and
the sample agreement for services unless the Proposer includes with its Proposal, in writing,
any conditions or exceptions requested by the Proposer to the proposed Agreement.

13. Disqualification Questionnaire: Proposers shall complete and submit, under penalty of perjury,
a standard form of questionnaire inquiring whether a Proposer, any officer of a proposer, or any
employee of a Proposer who has a proprietary interest in the Proposer, has ever been disqualified,
removed, or otherwise prevented from proposing on, or completing a federal, state, or local
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government project because of a violation of law or safety regulation and if so, to explain the
circumstances. A Proposal may be rejected on the basis of a Proposer, any officer or employee
of such Proposer, having been disqualified, removed, or otherwise prevented from proposing on,
or completing a federal, state, or local project because of a violation of law or a safety regulation,
Appendix C.

14.Standard Terms and Conditions: The City reserves the right to amend or supplement this RFP
prior to the Proposal due date. All addendum(s) and additional information will be posted via
PlanetBids. Proposers should check this web page daily for new information.
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APPENDIX A

SCOPE OF SERVICES
FOR

PROFESSIONAL ARCHITECTURAL & ENGINEERING DESIGN SERVICES FOR CITY

HALL & COMMUNICATIONS CENTER EMERGENCY GENERATOR INSTALLATION

The City of Costa Mesa, California (City) is soliciting a Request for Proposals (RFP) for the selection
of an Architectural / Engineering firm for design installation of the City Hall emergency generator and
diesel fuel tank and the Communications Center emergency generator, diesel fuel tank, automatic
transfer switch, and manual transfer switch.

The project work requiring architectural design services include:

Confirming operational requirements

Full hazardous materials survey and abatement plan for, but not limited to, existing diesel in
storage tanks

Demolition and removal plan including procedure for disposing of existing generators, diesel
tanks and fuel, automatic transfer switch, and all other miscellaneous electrical, piping, and
materials being removed. This may include the demo and removal of the existing concrete
pads and some of the surrounding material if deemed not structural sufficient for the
proposed equipment.

Installation plan for emergency generators, fuel tanks, manual transfer switch, and automatic
transfer switch. This shall include, but not be limited to, electrical plans, mechanical plans,
plumbing plans, and structural plans as well as plans for a fire suppression system for both
generator systems. This will require a building permit (commercial addition/alteration) for
electrical, plumbing, mechanical, and structural as well as a flammable and combustible
liquids permit, and a demolition permit.

Environmental Site Assessment (if required). Environmental, zoning, and safety
assessments for air emissions, fuel storage, and local codes.

Fire suppression system design plans for both locations.

Architect shall have all four (4) concrete pads structurally evaluated to determine if they are
suitable for removal of existing generators and fuel tanks and installation of proposed
generators and fuel tanks. If the concrete pads are deemed unsuitable by the respective
parties (structural engineer), then the architect will be required to redesign new reinforced
concrete pads to accommodate the proposed equipment. In addition, if the existing
surrounding area or concrete needs to be demolished or altered to accommodate the
proposed concrete pads, the architect shall be responsible for any and all of those design
modifications as well and shall include those on the construction plans and documents.
Meeting minutes during design.

Architect shall assist with project specifications and any other construction documents for
the construction bid process.

Web based file sharing site for the duration of design and construction

See marked up google earth image attached for limits of work and locations of items listed
above. As-builts provided as attachments.
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The City’s goal is to have a proposal for the professional services needed to complete this
project. If you feel that any items should be added to the scope of work to accomplish this
goal, please include a separate description and cost item in your proposal.

1. CONSULTANT SERVICES

The Costa Mesa City Hall and Communications Center requires:

1. A demolition plan for two existing emergency generators, two diesel generators and fuel, and an
automatic transfer switch along with any miscellaneous electrical that requires replacement or that
the City deems worn or in need of replacement. See exhibits for existing generator installation
plans.

2. An installation plan for the install of two proposed emergency generators, two diesel fuel tanks,
an automatic transfer switch, a manual transfer switch, and any other miscellaneous electrical. This
will include MEP plans. See exhibits for cut sheets and equipment information.

3. A structural plan for the bolt connections. The architect shall also have the four existing concrete
pads structurally evaluated, and new ones shall be designed for construction if the existing are
deemed unsuitable for the proposed equipment.

4. A fire suppression system plan for both locations.

If any aspects of the design seem lacking or insufficient, the architect shall ensure that all aspects of
the design for the removal and installation is covered in its entirety.

A. GENERAL SERVICES

The architect shall provide general services designated necessary to assist in the
administration of the project. The architect will serve as the lead consultant in managing the
design of the installation. The civil engineering, dry utility consulting, electrical engineering,
mechanical engineering, structural engineering, and all other sub-consultants should be
included in the various scope items below. This item of work shall include, but not be
limited to, all the activities required to coordinate among project disciplines, agencies, sub-
consultants, utility companies, adjacent developers, and City.

B. PROGRAM CONFIRMATION

The architect shall work closely with the City of Costa Mesa Public Services Department
and to confirm the design requirements for the proposed project. This shall include, but not
be limited to, the items listed previously in the Scope of Services.

C. ENTITLEMENT

Architect shall provide all services necessary to submit documents to the appropriate
governing agencies for review and architect shall obtain all approvals necessary to
construct the project.

D. SITE DESIGN

This item of work shall include visually surveying site to establish constraints and
opportunities including landmarks, adjacent uses, site edges, views and orientation, etc.
Architect shall coordinate and confirm with their sub-consultants (if applicable) the
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engineering design constraints, including but not limited to:

e Utilities

e Existing and future infrastructure

e Soil conditions (if necessary)

e Environmental conditions and remediation
e Demolition plan

e Installation plan

e Structural plan

e Fire suppression plan

e Topography (if necessary)

e Zoning requirements (if necessary)
e Drainage systems (if necessary)

e Future adjacent uses

e On-site and off-site uses

SCHEMATIC DESIGN

This item of work shall include preparing schematic design documents. Documents shall
consist of drawings and other architectural and design documents required for the project,
including the removal and installation, structural, mechanical, electrical systems, fire
suppression system, materials and such other elements as may be appropriate and as
described in general.

. ARCHITECTURAL DESIGN / DOCUMENTATION

The architectural design and documentation shall include:

e Demolition Plan

e Hazardous materials study and abatement plan

e Site plan

e Installation Plan (electrical, mechanical, structural, etc.)

e Fire Suppression System Plan (electrical, mechanical, structural, etc.)
e Sections / elevations (if applicable)

¢ Building systems / material selection (if applicable)

e Details

e Dimensions / permit related areas

e Cost estimates

Each set of plans will be required to go through plan check at the City of Costa Mesa
building department, Fire, and Public Works.

. CIVIL DESIGN / DOCUMENTATION

Civil design / documentation services during design development phase consist of, but are
not limited to, a site plan and utilities.

. STRUCTURAL DESIGN / DOCUMENTATION

The structural design includes but is not limited to: the bolt connections for the generators
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and diesel fuel tanks onto the concrete pads. In addition, a structural evaluation will be
required of the existing concrete pads for each generator and fuel tank to determine if the
structural integrity of the existing pads are sufficient to hold the new equipment (as-builts of
the existing concrete pads will be provided). If the structural evaluation proves that the
existing pads are not sufficient or in appropriate condition to support the proposed
equipment, a design for new reinforced concrete pads shall be provided by the architect /
engineer. Surrounding concrete / ground may require redesign to accommodate new pads
if proposed. Architect shall also prepare structural systems documents as necessary.

ELECTRICAL DESIGN

The electrical design shall include, but is not limited to: Title 24 calculations, power service
and distribution to both generators, both fuel tanks, the manual transfer switch, the
automatic transfer switch and any and all accompanying equipment, both fire suppression
systems, operations alerting system, and emergency power requirements, ventilation and
combustion airflow, and exhaust limits.

MECHANICAL DESIGN / DOCUMENTATION

The mechanical design shall include but is not limited to: preparing Title 24 energy
calculations, hose lines from diesel fuel tanks to generators, fire suppression systems
design, and mechanical design documentation.

. PLUMBING DESIGN / DOCUMENTATION

The plumbing design shall include but not be limited to: hose lines from diesel fuel tanks to
generators and fire suppression systems.

. FIRE PROTECTION SYSTEM

The fire suppression system design and installation for the proposed generators and fuel
tanks shall comply with the CMFD regulations and National Fire Protection Association
(NFPA) standards

. DESIGN DEVELOPMENT SERVICES

The architect shall prepare from the approved schematic design documents, the design
development documents consisting of site and floor plans, elevations and sections with the
necessary structural, mechanical and related systems and outline specifications necessary
to fix and define the character of the project and indicate the materials to be used. The
design development documents, when approved in writing, may form the basis for the
construction documents.

. MATERIALS RESEARCH / SPECIFICATIONS

¢ |dentification of systems and equipment and their criteria and quality standards consistent
with the conceptual design
e Coordination of similar activities of other disciplines

. CONSTRUCTION DRAWINGS AND DOCUMENT SERVICES

Based on the approved design development documents, the architect shall prepare the
working drawings and specifications which shall set forth and prescribe in detail the work to
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be done and materials, workmanship, finishes, and equipment required for the
architectural, structural, mechanical, and electrical work, as well as the site work.
Construction drawings and specifications shall be signed and stamped by the licensed
architect and sub-consultants in their respective specialties. Architect shall conduct in-
house constructability reviews as well as retain the services of a third-party to conduct one
additional constructability review.

. TRAFFIC PRE-EMPTION DESIGN / DOCUMENTATION

e Coordinate with the City to determine the desired phasing of the construction work to
provide partial access for City personnel as needed.

. BIDDING AND CONSTRUCTION SUPPORT

Attend one bid coordination meeting and prepare technical specifications, project
appendices, bid form and architect’s Estimate. Attend pre-bid meetings and provide full
size exhibits for use in the pre-bid meeting presentations as needed. During bid process,
the architect shall be responsible for preparing addenda, clarifying the construction
documents, answering bidder’s questions, issuing revised bid form, plans, exhibits, and
technical specifications as required. During the construction phase, the architect and his
sub-consultants shall review / approve submittals and respond to contractor’'s Requests for
Information (RFIs), provide review and input on contractor change order requests, attend
weekly construction progress meetings, and prepare final as-builts.

. COST ESTIMATES

The architect shall provide a detailed cost estimate during the schematic design phase,
one cost estimate during the design development phase, and one construction cost
estimate based on a material take-off from the construction documents at stages identified
by the City.

. PROCESSING OF PLANS AND PERMITS

The architect shall process the construction documents with the City of Costa Mesa
Building Division, answer plan checks comments, and if necessary, revise construction
documents and obtain all the required permits from the Building Division, Fire Department,
utility agencies, regulatory, and environmental agencies.
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EXHIBITS

CITY HALL GENERATOR & FUEL TANK CUTSHEET
COMMUNICATION GENERATOR & FUEL TANK CUTSHEET
EXISTING CITY HALL GENERATOR PLANS

EXISTING COMMUNICATION CENTER GENERATOR PLANS
GENERATOR LOCATION MAP

**Each exhibit is posted on PlanetBids.**
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APPENDIX C
FORMS

Vendor Application Form
Ex Parte Communications Certification
Disclosure of Government Positions
Disqualification Questionnaire
Company Profile & References
Bidder/Applicant/Contractor Campaign Contribution
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AYRES

Ingenuity, Integrity,
and Intelligence.

July 30, 2026

City of Costa Mesa

Finance Department - Purchasing Division
77 Fair Drive

Costa Mesa, CA 92626

Re:  Request for Proposal No. 27-01 - Professional Architectural & Engineering Design
Services for City Hall and Communications Center Emergency Generator Installation

Dear Selection Committee:

Ayres is proud to submit our proposal to the City of Costa Mesa for the design of
emergency generator installations at City Hall and the Communications Center. Ayres has
the experience and capacity to complete this critical work efficiently and on schedule.
We are committed to delivering a permit-ready, cost-effective design that protects the
continuity of Costa Mesa's essential municipal operations.

We offer the City the following:

Proven Experience

Ayres is a full-service engineering consulting firm that has delivered planning, design, and
construction administration services for 67 years. Ayres’ MEP division, 30 staff members
strong, including 12 professionals specializing in electrical engineering, has completed
standby generator replacement projects at California civic and municipal facilities,
including the Norwalk Generator Replacement, the East LA Courthouse Generator
Replacement, and the Orange County Harbor Justice Centers Generator Replacement
Design. Our direct experience means that we are already familiar with the generator sizing,
transfer switch coordination, fuel tank design, and California permitting requirements the
City’s scope demands.

A Local Team

Ayres will manage this project from our Burbank, California office, approximately 40 miles
from Costa Mesa City Hall, and well within the City's 9O-mile proximity requirement.
Leading our team will be Hassan Razmara, a California-licensed electrical engineer with
more than 30 years of experience and a project record that spans emergency generator
replacements, standby power distribution systems, and MEP design for occupied public
buildings across Southern California. Gus Chaves, our Burbank office mechanical lead, will
provide quality assurance and quality control, bringing an additional 20 years experience of
Southern California MEP practice.

A Seamless Team

Ayres will serve as the prime consultant and lead coordinator across all design disciplines,
electrical, mechanical, structural, civil, and hazardous material survey as the City's scope
requires. Subconsultants WE Architects and AESCO will bring specialized scope elements,
including structural assessment of the four concrete pads and hazardous materials survey
and abatement planning. They will be managed through Ayres’ established project controls

661.201.1978 | 250 E. Olive Avenue, Suite 201 | Burbank, CA 91502

www.AyresAssociates.cam
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disciplines: architectural, civil, structural, electrical, mechanical, plumbing, and fire
suppression

e Provide drawings and specifications signed and stamped by licensed professionals in
each discipline

e Secure all required permits, including building, flammable and combustible liquids,
demolition, and fire department approvals

e Design the fire suppression system to meet Costa Mesa Fire Department regulations
and NFPA standards

e Conduct environmental and zoning assessments

e Support the bidding process and manage construction-phase review of submittals and
RFI responses

e Deliver final as-built documents at project close

e Sequence construction phasing to maintain partial access for City Hall and
Communications Center staff throughout the project

e Manage coordination across all disciplines, agencies, utility companies, adjacent
developers, and City staff through a single lead consultant

e Maintain a web-based file-sharing site throughout design and construction to support
organized documentation and consistent communication

Why Ayres?

Ayres brings a fully integrated team to this project, with expertise across electrical,
mechanical, structural, civil, and hazardous materials disciplines. That means no gaps in
coverage and no hand-off delays between consultants. As the prime, Ayres owns the full
scope:

e subconsultant coordination,

* agency engagement,

e and City communication, from the first site assessment through construction closeout
and as-built delivery.

This team has done this work before. We have replaced generators and standby power
systems at active California civic facilities, which means the project team arrives already
familiar with what makes this scope technically demanding: generator sizing and load
analysis, fuel system design, transfer switch coordination, concrete pad assessment,
hazmat abatement sequencing, and multi-agency permit processing. That experience
translates directly to fewer surprises and faster decisions.

With a managing office approximately 40 miles from City Hall, Ayres can respond quickly,
stay in close contact, and keep the project moving. The goal is a permit-ready design
package that protects Costa Mesa’s ability to maintain uninterrupted operations at both
critical facilities, and Ayres is built to deliver it.
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Why WE Architects?

We Architects Group is an integrated architecture and engineering firm specializing in
public sector infrastructure, facility modernization, and mission-critical systems. Our
multidisciplinary team has extensive experience delivering projects involving emergency
power systems, utility infrastructure upgrades, life-safety improvements, and renovations
within active and occupied facilities. We understand the technical, operational, and
regulatory requirements associated with municipal facilities and critical operations
environments, including city halls, public safety facilities, communications centers, and
other essential government infrastructure.

Our approach emphasizes thorough existing conditions verification, stakeholder
coordination, and technically sound design solutions that minimize disruption to

ongoing operations. Each project begins with field investigation and validation of

existing conditions to confirm site constraints, utility locations, equipment interfaces,

and operational requirements. Through a collaborative design process and BIM-based
coordination workflow, our architects and engineers integrate structural, electrical,
mechanical, plumbing, civil, and fire protection disciplines to develop coordinated, permit-
ready construction documents that support efficient bidding and construction.

We have significant experience supporting public agencies with infrastructure replacement
and modernization projects, including emergency generator installations, fuel storage
systems, electrical distribution upgrades, transfer switch replacement, utility coordination,
hazardous materials assessment and abatement coordination, and facility improvements
requiring phased construction within occupied environments. Our team understands

the importance of maintaining continuity of operations at essential public facilities and
routinely develops phased implementation strategies that prioritize safety, access, and
uninterrupted facility operations.

Cost and schedule management are integrated into our project delivery process through
milestone-based estimating, coordination with specialty consultants, and ongoing
reconciliation of project scope with available budget. Our team works closely with clients
throughout planning, design, permitting, bidding, and construction to ensure projects are
delivered efficiently while meeting agency requirements, operational goals, and regulatory
standards.
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Project Approach and Methodology

Familiarity of Project

Our team has completed multiple generator replacement projects for public works,
counties, judicial authorities, police departments, and industrial sites, as seen in our

experience starting on page 11.

The City Hall Emergency Generator

The 500 kW, 277/480V generator, manufactured by Generac in a NEMA-3R enclosure, is
approximately 26 years old and is paired with a separate 2,000-gallon fuel tank. It connects
to the existing 1,000-amp Emergency Distribution Board EDP1 through a recently replaced
800-amp, 4-pole automatic transfer switch made by ABB. Based on site observations,

the existing generator and fuel tank foundations appear to be in good condition and may
not require removal or replacement. To confirm this, further investigation is necessary,
including ground-penetrating radar (GPR) scanning to locate steel reinforcement within the

mat foundations and obtaining concrete core samples to determine compressive strength.

The Communication Center Emergency Generator

The generator is a 100 kW, 277/480V unit manufactured by Kato Light, housed in a NEMA-
3R enclosure with a separate 1,000-gallon fuel tank, and is approximately 27 years old. It
has been connected to the existing 225-amp distribution panel D via a 150-amp, 4-pole
manual transfer switch manufactured by Generac. Based on site observations, the existing
generator and fuel tank foundations appear to be in good condition and may not require
removal or replacement. To confirm this, further investigations are necessary, including
ground-penetrating radar (GPR) scanning to locate steel reinforcement within the mat
foundations and obtaining concrete core samples to determine the compressive strength

of the concrete.

Achieve Client Satisfaction

The project scope focuses on demolishing the existing generators and associated fuel
tanks serving the City Hall and Communication Center emergency loads, and replacing
them with new equipment per the provided cut sheets.

The generator fuel tanks are located outside the building, preferably at the location of the
old tanks, and will have the same running time and fuel capacity.

Old generators will be replaced with new CADD generators of the same size, without a
major impact on day-to-day facility operations, as described below.

City Hall New Emergency Generator

A 500kW, 277/480V Tier Il standby diesel generator manufactured by Caterpillar, model
CAT Ci15, with a remote annunciator, D350 AVR, built-in 125-amp load center, in a Level
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2 Sound Attenuated NEMA-3R enclosure model C15, and an associated double-wall
2,000-gallon fuel tank model PSCFT2000. The new generator will be connected to the
existing 800-amp ATS via new conductors. The existing conduits will be verified and
replaced if needed. The existing generator and fuel tank foundations will be investigated
by GPR scanning to locate steel reinforcement within the foundations and to obtain
concrete core samples to determine whether the compressive strength of the concrete is
acceptable.

Communication Center New Emergency Generator and Associated Transfer
Switches

A 100kW, 277/480V Tier Il standby diesel generator manufactured by Caterpillar, model
CAT D100, with a remote annunciator, D350 AVR, built-in 125-amp load center, in a

Level 2 Sound Attenuated NEMA-3R enclosure model Ci15, and an associated double-
wall 1,000-gallon fuel tank model PSCFT1000. The new generator will be connected to
the existing 100-amp ATS via new conductors. The existing conduits will be verified and
replaced if needed. The existing generator and fuel tank foundations will be investigated
by GPR scanning to locate steel reinforcement within the foundations and to obtain
concrete core samples to determine whether the compressive strength of the concrete is
acceptable.

Installation of a new Caterpillar NEMA-3R enclosure 4-pole CAMLOCK, with a built-in
manual transfer switch and associated conduits and conductors.

Installation of a new Caterpillar indoor NEMA-1 enclosure 4-pole auto transfer switch (ATS)
ahead of the existing manual transfer switch, with associated foundation, conduits, and
conductors.

Common Services

Additional services and government sector coordination will be required across the project
scopes, covering electrical, architectural, and structural disciplines, as well as the following:
e Environmental

e Hazardous Waste Engineering

Pollution Studies

Fire Protection Engineering

Code Requirements

Several organizations and their codes provide U.S. installation guidance related to
generators, including the National Fire Protection Association (NFPA) and Underwriters
Laboratories Inc. (UL). The installer must comply with all applicable national and local
codes.

e NFPA 37 Diesel generator fuel systems
e NFPA 70 National Electrical Code
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 NFPA 99 Standard for Health Care Facilities

* NFPA 101 Life Safety Code

* NFPA 110 Emergency and Standby Power Systems
e UL 486A-486B Wire Connectors

e UL 2200 Stationary Engine Generator Assembly

Project Schedule

Task Timeline

Task 1- Site Evaluation

Verification of Existing Electrical Infrastructure 1day
Load Identification and Operational Requirements 1day
Existing Concrete Scan, and Coring 2 days
Evaluation of Existing Feeders and Required Upgrade 1 day
Environmental and Hazardous Materials Survey 2 days
Existing Generators and Associated Tanks Demolition Plans 4 days
New Generators and Associated Equipment Site Plan 5 days
New Fuel Tanks, Hazardous Material and Abatement Plans* 8 days
Fire Protection Performance and Hazardous Classified Area Plan* 6 Days
Generators and Electrical Rooms Architectural Layout, and Details* 10 Days

Generators and Associated Fuel Tanks, Structural Foundation and Equipment
Supports Detail Design and Calculations *

Generators Electrical Layout, Conduit Routing, Electrical Interconnection,
as well as ATS/CAMLOCK, Detail Design Including SLD, Loads Calculations, 25 days
Short Circuit Calculations, Voltage Drop Calculations*

Task 3 - Generators Control, Monitoring, and AGMD

10 days

| Task 3 - Generators Control. Monitoring.andAGMD |
System Coordination and Operation 2 days
Monitoring and Alarm Integration 2 days
Control and Sequencing Considerations 2 days
AQMD Coordination and requirements 4 days

Task 4 - Specifications

A/E Sheet Specifications 4 days
Task 5 - Construction Administration

Permitting and Regulatory Coordination As Needed
Bidding and Procurement Support As Needed
Construction A/E Support As Needed
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Potential Issues
Problem Recognition and Resolution

Ayres delivers quick, confident solutions to issues that arise in the field. By recognizing
problems before they arise and implementing solutions quickly, we help clients maintain
project schedules and budgets. If unexpected issues occur, our team proposes solutions
based on decades of experience, allowing our client-partners to make the final call on
implementation.

Partnership and Communication Approach

Ayres provides clear, consistent communication and delivers quick, intelligent resolutions
for any concern or challenge. We place a high priority on understanding clients’ needs,
openly addressing issues, involving clients in decision-making, and resolving project
concerns.

Quality and Documentation

Ayres minimizes construction change orders by providing well-organized, concise,

and complete construction documents. A companywide commitment to quality
assurance defines requirements for loss prevention in project management, design, and
documentation.

Additional/Creative Approaches

Through the completion of thousands of projects nationwide, we've not only gained a
thorough understanding of the communities in which we work, we've also developed the
knowledge necessary to solve common challenges in new and creative ways, always with a
keen and resourceful eye toward timeline and budget.

This statement is part of a broader core values record that also covers clients as partners,
business with integrity, challenge/support/recognize our employee-owners, and
commitment to community.

Assumptions

e Ayres assumes that the existing concrete pad is adequate for the new generator and
new concrete pad design is not included.

e Ayres will perform a scan and coring of the existing concrete pad to verify that. If new
pad needs to be designed as a result of the test, additional fee shall be provided to the
city for the design of the new pad.

e Design of generator screening or enclosure modifications is excluded. We Architects
Group assumes the existing screening will remain in place and no modifications will be
required.
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HVAC, emergency and standby power generation and distribution, fire protection, lighting
design, low voltage systems, building management systems, energy modeling, and full
construction support including commissioning.

Project Experience
Norwalk Courthouse Generator Replacement

Location: Norwalk, CA

Client: Development One

Client Contact: Bruce Camino, Principal Architect; Development One; 714.689.0298
Project Dates: June 2022 - March 2025

Design/Construction Value: $27,800/$300,000 (estimated based on initial design)
Ayres’ Role: MEP Design Engineering of Record

Scope of Work: The existing 150 kW standby generator at this California facility had
reached the end of its service life. Ayres designed the complete replacement, specifying a
new 200 kW, 277/480V standby diesel-engine generator along with all associated systems:
an automatic transfer switch, a day tank, an exhaust system, and discharge ducts.

East Los Angeles Courthouse Generator Replacement

Location: East Los Angeles, CA

Client: Development One

Client Contact: Bruce Camino, Principal Architect; Development One; 714.689.0298
Project Dates: June 2022 - March 2025

Design/Construction Value: $30,220/$300,000 (estimated based on initial design)
Ayres’ Role: MEP Design Engineering of Record

Scope of Work: An active California courthouse required uninterrupted emergency
power to support life safety systems, security, and judicial operations. The existing 200
kW generator at this facility was no longer adequate and needed full replacement. Ayres
designed the new standby power system, specifying a 400 kW, 277/480V standby diesel-
engine generator and all associated equipment: an automatic transfer switch, a day tank,
an exhaust system, and discharge ducts.

Hayward Courthouse Generator Replacement

Location: Hayward, CA

Client: Development One

Client Contact: Bruce Camino, Principal Architect; Development One; 714.689.0298
Project Dates: June 2022 - March 2025
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Design/Construction Value: $29,360/$300,000 (estimated based on initial design)
Ayres’ Role: MEP Design Engineering of Record

Scope of Work: This assignment required a thorough field assessment of the existing
generator installation before any design work could begin. Ayres evaluated the existing
generator, main switchboard, and all downstream electrical equipment and feeders at the
courthouse to determine existing capacity, condition, and constraints.

From that assessment, Ayres prepared site and enlarged floor plans, a one-line diagram
showing the demolition scope and proposed new equipment and feeders, load
calculations, short-circuit and voltage-drop calculations, and a complete specification
book.

Ayres designed the new standby power system, specifying a 200 kW, 277/480V standby
diesel-engine generator and all associated equipment: an automatic transfer switch, a day
tank, an exhaust system, and discharge ducts.

Santa Clarita City Hall Tenant Improvements
Location: Santa Clarita, CA
Client: City of Santa Clarita

Client Contact: Peter Henne, City of Santa Clarita Public Works Administrator
PHenne@santa-clarita.com, 661.284.1427

Project Dates: March 2023 - March 2024
Design/Construction Value: $15,220/$250,000 (estimated based on initial design)
Ayres’ Role: MEP Design Engineering of Record

Scope of Work: The Santa Clarita City Hall
needed a space overhaul. Officials sought to
reconfigure the space to improve the comfort
of staff and guests with better air quality and
ventilation. The building overhaul required
the mechanical and electrical systems to be
addressed as well to bring the building up to
code.

Our team’s responsibilities included collecting
existing documents for the work areas;
reviewing the existing MEP plans and air
handling unit (AHU) system; conducting site
visits to verify existing conditions; preparing
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Appendix
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RFP27-01.C05897

VENDOR APPLICATION FORM
FOR
RFP No. 27-01 PROFESSIONAL ARCHITECTURAL & ENGINEERING DESIGN SERVICES FOR
CITY HALL & COMMUNICATIONS CENTER EMERGENCY GENERATOR INSTALLATION

TYPE OF APPLICANT: D] NEW [ ] CURRENT VENDOR

Legal Contractual Name of Corporation: Ayres Associates Inc.

Contact Person for Agreement: Bryan Haider

Title: Vice President - MEP E-Mail Address: HaiderB@AyresAssociates.com

Business Telephone: 970.797.3538 Business Fax:

Corporate Mailing Address: 3433 Oakwood Hills Parkway

City, State and Zip Code: Eau Claire, Wi 54701

Contact Person for Proposals: Hassan Razmara

Title: Electrical Engineer E-Mail Address: RazmaraH@AyresAssociates.com

Business Telephone: 661.291.1978 Business Fax:

Is your business: (check one)
[ ] NON PROFIT CORPORATION X] FOR PROFIT CORPORATION

Is your business: (check one)

[ CORPORATION [ ] LIMITED LIABILITY PARTNERSHIP

[ ] INDIVIDUAL [ ] SOLE PROPRIETORSHIP

[ ] PARTNERSHIP [ ] UNINCORPORATED ASSOCIATION
Page 31 of 38
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RFP27-01.C05897

Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with written authorization/resolution to sign contracts)

Names

Tami Satre

Title Phone

Board Member __

Dr. Susan Kirkpatrick

Board Member __

Richard Kirby, IV

Board Member _

Mark Faanes

Board Member _

Jan Zander, PE

Jason Ingram, PLS

Executive Vice President

President and Chief Executive Officer _

Federal Tax Identification Number: _

City of Costa Mesa Business License Number:

(If none, you must obtain a Costa Mesa Business License upon award of contract.)

City of Costa Mesa Business License Expiration Date:
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RFP27-01.C05897

EX PARTE COMMUNICATIONS CERTIFICATION
Please indicate by signing below one of the following two statements. Only sign one statement.

| certify that Proposer and Proposer’s representatives have not had any communication with a City
Councilmember concerning informal RFP No. 27-01 PROFESSIONAL ARCHITECTURAL &
ENGINEERING DESIGN SERVICES FOR CITY HALL & COMMUNICATIONS CENTER
EMERGENCY GENERATOR INSTALLATION at any time after June 24, 2026.

Date: JU'y 29, 2026

Signature

Bryan Haider
Print

OR

| certify that Proposer or Proposer’s representatives have communicated after June 24, 2026, with a
City Councilmember concerning informal RFP No. 27-01. PROFESSIONAL ARCHITECTURAL &
ENGINEERING DESIGN SERVICES FOR CITY HALL & COMMUNICATIONS CENTER
EMERGENCY GENERATOR INSTALLATION. A copy of all such communications is attached to this
form for public distribution.

Date:

Signature

Print
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RFP27-01.C05897

DISQUALIFICATION QUESTIONNAIRE

The Contractor shall complete the following questionnaire:

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or

completing a Federal, state, or local government project because of a violation of law or safety
regulation?

Yes No X

If the answer is yes, explain the circumstances in the following space.
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RFP27-01.C05897

DISCLOSURE OF GOVERNMENT POSITIONS
Each Proposer shall disclose below whether any owner or employee of Contractor currently hold

positions as elected or appointed officials, directors, officers, or employees of a governmental entity or
held such positions in the past twelve months. List below or state "None."

None.
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RFP27-01.C05897

COMPANY PROFILE & REFERENCES
Company Legal Name:
Company Legal Status (corporation, partnership, sole proprietor etc.): Corporation
Active licenses issued by the California State Contractor’s License Board:
Business Address: 250 E. Olive Avenue, Suite 201, Burbank, CA 91502
Website Address: Www.ayresassociates.com/
Telephone Number: ||| N Facsimile Number:
Email Address: RazmaraH@AyresAssociates.com
Length of time the firm has been in business: 67 years
Length of time at current location: 3 years
Is your firm a sole proprietorship doing business under a different name: ___ Yes _X No

If yes, please indicate sole proprietor’s name and the name you are doing
business under:

Federal Taxpayer ID Number: ||| | | |l

Regular Business Hours: 8 a.m. -5 p.m.

Regular holidays and hours when business is closed: All federal holidays.
Contact person in reference to this solicitation: Hassan Razmara

Telephone Number: ||| N Facsimile Number:

Email Address: RazmaraH@AyresAssociates.com
Contact person for accounts payable: Adam Holtz
Telephone Number: ||| | | N Facsimile Number:
Email Address: HoltzA@AyresAssociates.com
Name of Project Manager: Hassan Razmara
Telephone Number: ||| | | N Facsimile Number:

Email Address: RazmaraH@AyresAssociates.com
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RFP27-01.C05897

COMPANY PROFILE & REFERENCES (Continued)

Submit the company names, addresses, telephone numbers, email, contact names, and brief contract
descriptions of at least three clients, preferably other municipalities for whom comparable projects have been
completed or submit letters from your references which include the requested information.

Company Name: RNT Architects
805.626.5330 Ayres’ scope spanned demolition of existing HVAC equipment, design of new
Contact Name: Tyson Cline VRF s_ystems for the 2nd and 3rd ﬂoors_, rebalancing of th_e 1st floor AHU,
c A . electrical upgrades, and full project delivery from pre-design through
EOntII'IaCI'[ gount'h construction document release and bidding support.
maiil; cline@rntarchitects.com

Address: 300 W 3rd St, Oxnard, CA 93030
Brief Contract Description:

Company Name: city of Santa Clarita

Telephone Number: 661.284.1427 Ayres’ scope covered a full range of services from reviewing existing MEP

. plans and conducting site visits to preparing and delivering construction
Contact Name: Peter Henne documents, managing quality control, and supporting the bidding process
Contract Amount: $50,000 through addenda responses.

Email: phenne@santaclarita.com
Address: 28250 Constellation Road, Santa Clarita, CA 91355
Brief Contract Description:

Company Name: Ram n
pany amsey County Ramsey County Government Center East required full replacement

. of its failing HVAC and plumbing systems, prompting Ayres to
Telephone Number: 651.485.6702 conduct a pre-design evaluation, condition survey, and cost

Contact Name: Mehrshad Parsakalleh estimates before developing construction documents for two
Contract Amount: $65,000 separate replacement efforts.

Email: Mehrshad.Parsakalleh@CO.RAMSEY.MN.US

Address: 121 7th Place East, Skyway level - Suite 2500, Saint Paul, MN 55101

Brief Contract Description:

Company Name: Development One

Telephone Number: 714.689.0298 Ayres replaced aging standby generators at two California courthouses, specifying

Contact Name: Bruce Camino new 200 kW and 400 kW diesel-engine systems complete with automatic transfer
Contract Amount: $87,380 switches, day tanks, exhaust systems, and discharge ducts to support life safety,
Email: security, and judicial operations.

Address: 202. West Amerige Ave Fullerton, CA 92832
Brief Contract Description:

Company Name: RSP Architects Ayres’ work with USAR COE spans feasibility studies, Design-Build, and Design-Bid-Build
projects, with Design-Bid-Build efforts covering interior and exterior lighting, power distribution
Te|ephone Number: 612.677.7100 design, arc flash mitigation, and equipment sizing per applicable Unified Facility Criteria (UFC)

— and Army Reserve Design Guidelines. Deliverables include Revit-modeled power distribution
Contact Name: Tim Grundner systems, utility coordination, and specifications developed through Specsintact using Unified
Contract Amount: $65,000 (average) Facility Guide Specifications (UFGS), with drawings submitted per Army Reserve Design
Email: Process requirements.

Address: 1220 Marshall St NE, Minneapolis, MN 5541
Brief Contract Description:
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C05897.RFP27-01

ADDENDUM NO. 1
REQUEST FOR PROPSAL
FOR

PROFESSIONAL ARCHITECTURAL & ENGINEERING DESIGN SERVICES FOR
CITY HALL & COMMUNICATIONS CENTER EMERGENCY GENERATOR
INSTALLATION

RFP NO. 27-01

PUBLIC WORKS DEPARTMENT

CITY OF COSTA MESA

Addendum Released on July 22, 2026

The referenced document has been modified as per the attached Addendum No. 1

Please sign this Addendum where designated and return the executed copy with
submission of your proposal. This addendum is hereby made part of the referenced
RFP.

1
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1. DELETE: Appendix A Scope of Services

2. REPLACE: Revised Appendix A Scope of Services
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REVISED
APPENDIX A

SCOPE OF SERVICES
FOR
PROFESSIONAL ARCHITECTURAL & ENGINEERING DESIGN SERVICES
FOR CITY HALL & COMMUNICATIONS CENTER EMERGENCY
GENERATOR INSTALLATION

The City of Costa Mesa, California (City) is soliciting a Request for Proposals (RFP) for
the selection of an Architectural / Engineering firm for design installation of the City
Hall emergency generator and diesel fuel tank and the Communications Center
emergency generator, diesel fuel tank, automatic transfer switch, and manual transfer
switch.

The project work requiring Consultant design services include:

e Confirming operational requirements

¢ Full hazardous materials survey and abatement plan for, but not limited to,
existing diesel in storage tanks

o Demolition and removal plan including procedure for disposing of existing
generators, diesel tanks and fuel, automatic transfer switch, and all other
miscellaneous electrical, piping, and materials being removed. This may
include the demo and removal of the existing concrete pads and some of the
surrounding material if deemed not structural sufficient for the proposed
equipment.

¢ |Installation plan for emergency generators, fuel tanks, manual transfer switch,
and automatic transfer switch. This shall include, but not be limited to,
electrical plans, mechanical plans, plumbing plans, and structural plans as
well as plans for a fire suppression system for both generator systems. This
will require a building permit (commercial addition/alteration) for electrical,
plumbing, mechanical, and structural as well as a flammable and combustible
liquids permit, and a demolition permit.

e Environmental Site Assessment (if required). Environmental, zoning, and
safety assessments for air emissions, fuel storage, and local codes.
Consultant shall be responsible for determining any environmental / AQMD
requirements, assessments, and/or permits.

e Fire suppression system design plans for both locations. Consultant shall be
responsible for determining the necessary fire suppression system required
for each specific piece of equipment and it's location.

e Consultant shall have all four (4) concrete pads structurally evaluated to
determine if they are suitable for removal of existing generators and fuel
tanks and installation of proposed generators and fuel tanks. If the concrete
pads are deemed unsuitable by the respective parties (structural engineer),

3
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1.

then the Consultant will be required to redesign new reinforced concrete pads
to accommodate the proposed equipment. In addition, if the existing
surrounding area or concrete needs to be demolished or altered to
accommodate the proposed concrete pads, the Consultant shall be
responsible for any and all of those design modifications as well and shall
include those on the construction plans and documents. Core sampling
and/or other methods of non-destructive testing shall be performed to
determine concrete thickness and integrity and if existing slabs are
structurally sufficient.

Temporary emergency power will be required to maintain emergency
services for both City Hall and the Communications Building while the
existing generators and accompanying equipment are being replaced.
Consultant shall be responsible for providing temporary generator
connections and associated infrastructure.

Consultant may be required to design alternate location or modifications on
proposed generator and fuel tank to comply with code based on proximity to
the Communications Building and Vanguard University.

The existing storage shed behind the City Hall Generator may need to be
relocated or removed and disposed of. Consultant and Contractor shall
coordinate with the Project Manager and the Facilities team based on code
requirements.

The Consultant will be required to perform field investigation for any and all
incomplete as-builts pertaining to the concrete pads, utilities, conduit runs,
etc.

Meeting minutes during design.

Consultant shall assist with project specifications and any other construction
documents for the construction bid process.

Web based file sharing site for the duration of design and construction

See marked up google earth image attached for limits of work and locations of
items listed above. As-builts provided as attachments.

The City’s goal is to have a proposal for the professional services needed to
complete this project. If you feel that any items should be added to the scope
of work to accomplish this goal, please include a separate description and cost
item in your proposal.

CONSULTANT SERVICES

The Costa Mesa City Hall and Communications Center requires:

1. A demolition plan for two existing emergency generators, two diesel generators
and fuel, and an automatic transfer switch along with any miscellaneous electrical
that requires replacement or that the City deems worn or in need of replacement.
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2. An installation plan for the install of two proposed emergency generators, two
diesel fuel tanks, an automatic transfer switch, a manual transfer switch, and any
other miscellaneous electrical. This will include MEP plans.

3. A structural plan for the bolt connections. The Consultant shall also have the four
existing concrete pads structurally evaluated and/or tested utilizing non-destructive
testing, and new ones shall be designed for construction if the existing are deemed
unsuitable for the proposed equipment.

4. A fire suppression system plan for both locations.

If any aspects of the design seem lacking or insufficient, the Consultant shall ensure that
all aspects of the design for the removal and installation is covered in its entirety.

A. GENERAL SERVICES

The Consultant shall provide general services designated necessary to assist
in the administration of the project. The Consultant will serve as the lead
consultant in managing the design of the installation. The civil engineering,
dry utility consulting, electrical engineering, mechanical engineering,
structural engineering, and all other sub-consultants should be included in the
various scope items below. This item of work shall include, but not be limited
to, all the activities required to coordinate among project disciplines,
agencies, sub-consultants, utility companies, adjacent developers, and City.

B. PROGRAM CONFIRMATION

The Consultant shall work closely with the City of Costa Mesa Public
Services Department and to confirm the design requirements for the
proposed project. This shall include, but not be limited to, the items listed
previously in the Scope of Services.

C. ENTITLEMENT

Consultant shall provide all services necessary to submit documents to the
appropriate governing agencies for review and Consultant shall obtain all
approvals necessary to construct the project.

D. SITE DESIGN

This item of work shall include visually surveying site to establish constraints
and opportunities including landmarks, adjacent uses, site edges, views and
orientation, etc.

Consultant shall coordinate and confirm with their sub-consultants (if
applicable) the engineering design constraints, including but not limited to:

Utilities
Existing and future infrastructure
Soil conditions (if necessary)

Environmental conditions and remediation
5

AYRES | CITY HALL AND COMMUNICATIONS CENTER EMERGENCY GENERATOR INSTALLATION | CITY OF COSTA MESA

62



Ingenuity, Integrity, and Intelligence.

e Demolition plan

¢ Installation plan

e Structural plan

e Fire suppression plan

e Topography (if necessary)

e Zoning requirements (if necessary)
e Drainage systems (if necessary)

e Future adjacent uses

e On-site and off-site uses

E. SCHEMATIC DESIGN

This item of work shall include preparing schematic design documents.
Documents shall consist of drawings and other architectural and design
documents required for the project, including the removal and installation,
structural, mechanical, electrical systems, fire suppression system, materials
and such other elements as may be appropriate and as described in general.

F. ARCHITECTURAL DESIGN / DOCUMENTATION

The architectural design and documentation shall include:

e Demolition Plan

e Hazardous materials study and abatement plan

e Site plan

¢ Installation Plan (electrical, mechanical, structural, etc.)

e Fire Suppression System Plan (electrical, mechanical, structural, etc.)
e Sections / elevations (if applicable)

¢ Building systems / material selection (if applicable)

e Detalls

e Dimensions / permit related areas

e Cost estimates

Each set of plans will be required to go through plan check at the City of
Costa Mesa building department, Fire, and Public Works.

G. CIVIL DESIGN / DOCUMENTATION

Civil design / documentation services during design development phase
consist of, but are not limited to, a site plan and utilities.

H. STRUCTURAL DESIGN / DOCUMENTATION

The structural design includes but is not limited to: the bolt connections for
the generators and diesel fuel tanks onto the concrete pads. In addition, a
structural evaluation will be required of the existing concrete pads for each
generator and fuel tank to determine if the structural integrity of the existing
pads are sufficient to hold the new equipment (as-builts of the existing

6
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concrete pads will be provided). If the structural evaluation proves that the
existing pads are not sufficient or in appropriate condition to support the
proposed equipment, a design for new reinforced concrete pads shall be
provided by the architect / engineer. Surrounding concrete / ground may
require redesign to accommodate new pads if proposed. Consultant shall
also prepare structural systems documents as necessary.

I. ELECTRICAL DESIGN

The electrical design shall include, but is not limited to: Title 24 calculations,
power service and distribution to both generators, both fuel tanks, the manual
transfer switch, the automatic transfer switch and any and all accompanying
equipment, both fire suppression systems, operations alerting system, and
emergency power requirements, ventilation and combustion airflow, and
exhaust limits.

J. MECHANICAL DESIGN / DOCUMENTATION

The mechanical design shall include but is not limited to: preparing Title 24
energy calculations, hose lines from diesel fuel tanks to generators, fire
suppression systems design, and mechanical design documentation.

K. PLUMBING DESIGN / DOCUMENTATION

The plumbing design shall include but not be limited to: hose lines from diesel
fuel tanks to generators and fire suppression systems.

L. FIRE PROTECTION SYSTEM

The fire suppression system design and installation for the proposed
generators and fuel tanks shall comply with the CMFD regulations and
National Fire Protection Association (NFPA) standards

M. DESIGN DEVELOPMENT SERVICES

The Consultant shall prepare from the approved schematic design
documents, the design development documents consisting of site and floor
plans, elevations and sections with the necessary structural, mechanical and
related systems and outline specifications necessary to fix and define the
character of the project and indicate the materials to be used. The design
development documents, when approved in writing, may form the basis for
the construction documents.

N. MATERIALS RESEARCH / SPECIFICATIONS

¢ |dentification of systems and equipment and their criteria and quality
standards consistent with the conceptual design
e Coordination of similar activities of other disciplines

O. CONSTRUCTION DRAWINGS AND DOCUMENT SERVICES
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Based on the approved design development documents, the Consultant shall
prepare the working drawings and specifications which shall set forth and
prescribe in detail the work to be done and materials, workmanship, finishes,
and equipment required for the architectural, structural, mechanical, and
electrical work, as well as the site work. Construction drawings and
specifications shall be signed and stamped by the licensed architect and sub-
consultants in their respective specialties. Consultant shall conduct in-house
constructability reviews as well as retain the services of a third-party to
conduct one additional constructability review.

. TRAFFIC PRE-EMPTION DESIGN / DOCUMENTATION

e Coordinate with the City to determine the desired phasing of the
construction work to provide partial access for City personnel as needed.

. BIDDING AND CONSTRUCTION SUPPORT

Attend one bid coordination meeting and prepare technical specifications,
project appendices, bid form and Consultant's Estimate. Attend pre-bid
meetings and provide full size exhibits for use in the pre-bid meeting
presentations as needed. During bid process, the Consultant shall be
responsible for preparing addenda, clarifying the construction documents,
answering bidder’'s questions, issuing revised bid form, plans, exhibits, and
technical specifications as required. During the construction phase, the
Consultant and their sub-consultants shall review / approve submittals and
respond to contractor's Requests for Information (RFIs), provide review and
input on contractor change order requests, attend weekly construction
progress meetings, and prepare final as-builts.

. COST ESTIMATES

The Consultant shall provide a detailed cost estimate during the schematic
design phase, one cost estimate during the design development phase, and
one construction cost estimate based on a material take-off from the
construction documents at stages identified by the City.

. PROCESSING OF PLANS AND PERMITS

The Consultant shall process the construction documents with the City of
Costa Mesa Building Division, answer plan checks comments, and if
necessary, revise construction documents and obtain all the required permits
from the Building Division, Fire Department, utility agencies, regulatory, and
environmental agencies.
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All other provisions of the request for proposal shall remain in their entirety.

Vendors hereby acknowledge receipt and understanding of the above Addendum.
Complete and submit this Addendum with your proposal.

July 29, 2026 Ayres Associates Inc.
Signature Date Company Name
Bryan Haider, VP - MEP 250 E. Olive Avenue, Suite 201
Typed Name and Title Address
Burbank, CA 91502
City State Zip
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Cost Proposal

We will perform the above services for a lump sum amount of $124,283.

Ayres Rates

Effective Rate $315 $305 $290 $240 $165 $140 $100
Totals
Project Task Billing Class VP Director Sr.PM  Sr.Reg.PE Sr.Design Design Admin.
Proposal 1 1 8 16 $4,540
Site Evaluation 8 8 $4,240

Demolition Plan 16 $4,760

[N
[N

SD Design 8 24 $7.440
DD Design 8 24 $7.440
CD Design 8 24 $7.440
Permit Support & Plan Check Responses 8 4 $2,980
Bidding Support 2 $580

CA 8 2 $2,650
As-Built Preparation 2 8 $1,900

SD Design 4 8 $2,280
DD Design 4 8 $2,280
CD Design 8 12 $3,900
Permit Support & Plan Check Responses 4 4 $1,620
CA 8 $2,250
As-Built Preparation 2 4 $1,140

Fire Protection / Hazardous Classified Area

SD Design 4 4 $1,880
DD Design 4 4 $1,880
CD Design 8 8 $3,760
Permit Support & Plan Check Responses 4 4 $1,880
CA 8 2 $2,770
As-Built Preparation 2 4 $1,270
Total Hours by Class $67,400
We Architects Subconsultant Rates
Effective Rate $240 $168 $140 $125 $100 $250 $150
i _— i Sr. Job Job Principal Sr. Totals
Project Task Billing Class Director PM Drafter
Capt. Capt. Struct. Struct.

Architectural

|

SD Design 4 8 $2,502
DD Design 4 24 $4,192
CD Design 4 16 24 $5,072
Permit Support & Plan Check Responses 2 4 8 $2,152
Bidding Support 2 4 4 $1,652
CA 2 4 $2,272
As-Built Preparation 2 8 $1,136

SD Design 4 8 $2,200
DD Design 4 8 $2,200
CD Design 16 16 $6,400
Permit Support & Plan Check Responses 4 4 $1,600
Bidding Support 2 2 $800

CA 4 16 $3.400
As-Built Preparation 2 4 $1,100

Pad Scan and Survey (If Required)

Scan, Concrete, Coring, and Repair $13,250

Total Hours by Class $50,018
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AESCO Subconsultant Rates

AESCO Proposal No. P9616

Exhibit A
Hazardous Materials Survey and Consulting Services
For Mats of Generators and New Fuel Tanks

Professional Architectural & Engineering Design Services For City Hall & Communications Center Emergency Generator
Installation
RFP NO. 27-01
AESCO Proposal No. P9616

Professional Staffing

Item $/Unit Unit Quantity Total
Project Engineer / Manager $  195.00 Hour 2 $  390.00
CADD Operator/Draftsperson $ 105.00 Hour 2 $ 210.00
Data Processing, Technical Editing or Reproduction $  105.00 Hour 6 $  630.00
Senior Staff Environmental Engineer $ 185.00 Hour 8 $ 1,480.00
Senior Environmental Engineer S 225.00 Hour 6 $ 1,350.00
Field Technician

Item $/Unit Unit Quantity Total
Environmental Technician (CAC/CSST) S 150.00 Hour 8 $ 1,200.00
Field Equipment Charges

Item $/Unit Unit Quantity Total
Field Vehicle Usage (Up to 100 miles) S 80.00 Trip 1 $  80.00
XRF Lead Analyzer $  850.00 Day 1 $ 850.00
Environmental Tests

Item $/Unit Unit Quantity Total
Asbestos Polarized Light Microscopy (PLM) 5-day Turnaround, each S 15.00 Test 40 $  600.00
Lead Paint Chip (Flame Atomic Absorption), 3-day Turnaround, each S 15.00 Test 5 S 75.00

S 6,865.00
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Project Schedule

Task Timeline

Task 1- Site Evaluation

Verification of Existing Electrical Infrastructure 1day
Load Identification and Operational Requirements 1day
Existing Concrete Scan, and Coring 2 days
Evaluation of Existing Feeders and Required Upgrade 1 day
Environmental and Hazardous Materials Survey 2 days
Existing Generators and Associated Tanks Demolition Plans 4 days
New Generators and Associated Equipment Site Plan 5 days
New Fuel Tanks, Hazardous Material and Abatement Plans* 8 days
Fire Protection Performance and Hazardous Classified Area Plan* 6 Days
Generators and Electrical Rooms Architectural Layout, and Details* 10 Days

Generators and Associated Fuel Tanks, Structural Foundation and Equipment
Supports Detail Design and Calculations *

Generators Electrical Layout, Conduit Routing, Electrical Interconnection,
as well as ATS/CAMLOCK, Detail Design Including SLD, Loads Calculations, 25 days
Short Circuit Calculations, Voltage Drop Calculations*

Task 3 - Generators Control, Monitoring, and AGMD

10 days

| Task 3 - Generators Control. Monitoring.andAGMD |
System Coordination and Operation 2 days
Monitoring and Alarm Integration 2 days
Control and Sequencing Considerations 2 days
AQMD Coordination and requirements 4 days

Task 4 - Specifications

A/E Sheet Specifications 4 days
Task 5 - Construction Administration

Permitting and Regulatory Coordination As Needed
Bidding and Procurement Support As Needed
Construction A/E Support As Needed
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